ID #
B-4289

B-4401
B-4730
B-4749
B-4756
B-4784
B-4973
B-5107
B-5109
B-5135
P-5002C
P-5201
U-2507A

W-5325

Projects = 14

SCHEDULES SUBJECT TO CHANGE - PENDING FISCAL ANALYSIS & BOT APPROVAL

R-3601

COUNTY
Transylvania

Alamance
Chatham

Franklin
Guilford

Person

Cabarrus
Forsyth
Union

Burke
Mecklenburg

Wake
Mecklenburg

Caswell

Totals

Minus Engineering & Contingencies

Brunswick

NOVEMBER 2013

TIP LATEST

ESTIMATE ESTIMATE
$775,000 $850,000 F
$900,000 $900,000 F
$1,200,000 $750,000 F
$1,575,000 $750,000 F
$1,000,000 $1,000,000 F
$600,000 $600,000 F
$1,700,000 $1,500,000 F
$1,400,000 $1,400,000 F
$1,300,000 $1,300,000 F
$1,300,000 $1,300,000 F
$26,750,000 $26,750,000 R
$22,000,000 $14,000,000 R
$26,500,000 $26,500,000 F
$2,375,000 $2,375,000 F

$89,375,000 $79,975,000

DESIGN BUILD PROJECTS:

REVIEW September 10, 2013

$34,400,000.00 $36,300,000.00 F

Revised 9/12/13

AFTER
REVIEW

REASON

Projects to be Let = 14



